

# Trinet Construction Inc.

2560 Marin Street . San Francisco, CA 94124

415.695.7814 fax 415.695.7830

CSLB License 735126

September 19th, 2017

2 pages total

Barbara Hawkins  
City Engineer  
City of San Pablo  
Public Works Department  
13831 San Pablo Avenue, Bldg #3  
San Pablo, California 94806

by email([BarbaraH@sanpablo.gov](mailto:BarbaraH@sanpablo.gov) &  
[RonalyN@sanpabloca.gov](mailto:RonalyN@sanpabloca.gov)) , facsimile and US  
certified Mail

Subject: Randy Lane Drainage Improvement Project , RLN-DRN, bid date 9/18/17  
Formal Bid protest of bid submitted by Maggiora & Ghilotti

Dear Ms. Hawkins

Please consider this letter to be the formal bid protest of Trinet Construction Inc ("TCI") to the bid of Maggiora & Ghilotti submitted on 9/18/17. TCI reserves the right to amend this letter after we receive advice from our legal counsel, should this be required.

Addendum No. 4 subparagraph B clearly states "**required insurance by the Contra Costa County Flood Control District Section 408 permit must be submitted with the bid**".

Maggiora & Ghilotti did not submit the required insurance with their bid. Maggiora & Ghilotti's bid is non-responsive.

For the reason set out above , TCI respectfully requests that the city of San Pablo reject the bid submitted by Maggiora & Ghilotti. TCI is the lowest responsive bidder of this bid and award of this project to Trinet Construction Inc should be made in kind.

Please contact me if you have any questions.

Sincerely,



Nora Hickey  
President

Attachment: page 1 of addendum No. 4



## Public Works Department

13831 San Pablo Avenue, Bldg. #3  
San Pablo, California 94806  
(510) 215-3060

*Barbara Hawkins*

### Randy Lane Drainage Improvement Project RLN-DRN

**Bid opening date: September 18, 2017, 11:00 a.m. (extended from original)**

### ADDENDUM NO. 4

Date: September 13, 2017

#### A. SCOPE

This Addendum No. 2 consists of 2 pages (with no attachments) and covers the following clarifications, revisions, additions and/or changes to the plans and specifications for this project. Information in this addendum supersedes the noted portions of the Request for Qualifications Documents and any conflicting information in other portions

#### B. CONTRACT DOCUMENTS

To meet the deadline to finish construction of the new bridge culvert outfall, required insurance, bonds, business license and other paperwork shall be provided the day after the Council Awards the contract to the lowest bidder on September 18, 2017.

#### Project Bid Contract

1. Revision: Found under "Notice Inviting Bids" item 4 "Contract Documents", page 1.

Existing: To meet the deadline to finish construction of the new bridge culvert outfall, required insurance, bonds, business license and other paperwork shall be provided the day after the Council Awards the contract to the lowest bidder on September 18, 2017.

Changed to: To meet the deadline to finish construction of the new bridge culvert outfall, required insurance by the Contra Costa County Flood Control District Section 408 permit must be submitted with the bid. The required City bid contract insurance, bonds, business license and other paperwork shall be provided the day after the Council Awards the contract to the lowest bidder on October 2, 2017.