

Quote Number: 68553

QUOTE

<p>Quote To:</p> <p>City of San Pablo 1000 Gateway Ave San Pablo CA 94806</p> <p>Phone: 510-215-3079 Fax: 510-232-2484</p>	<p>Date: 8/20/2025 Expires: 11/18/2025 Project: Community Ctr Tiny Tot Lot Rev 2 - San Pablo, CA</p> <p>Sales Person: Kelvin Fountano</p> <p>kmfountano@spectraturf.com</p>
--	---

Description:

*** NOTE: ESCALATOR CLAUSE: DUE TO THE CURRENT VOLATILITY OF THE SURFACING RAW MATERIALS MARKET, SHIPPING & LABOR - EXPIRED PROPOSALS MAY BE SUBJECT TO CURRENT MARKET PRICING.
PLEASE CONTACT YOUR SALE REP FOR CURRENT PRICING OF ALL EXPIRED PROPOSALS.

INCLUDES PREVAILING WAGES.

SCOPE OF WORK: (Quoted as one (1) mobilization)

a. Remove & dispose of existing 2.5" depth safety surfacing tiles over 1,250 SF.
b. Perform touch-up re-compaction of existing sub base, as required.
c. Provide & install 1,250 SF of 2.5" TOTAL UNIFORM thickness SpectraPour safety surfacing. 2.5" UNIFORM thickness is rated for a max. fall height of 6'-0"

Wear layer to be 50% STANDARD COLOR* / 50% BLACK mixed with standard aromatic resin.
* Standard Colors include: Inferno Red; Shamrock Green; Cobalt Blue; Pewter Gray; and Sandstone Beige
* ALL OTHER COLORS ARE SUBJECT TO ADDITIONAL COSTS
NO GRAPHICS OR COLOR PATTERN INCLUDED

LEAD TIME: SPECTRATURF IS EXPERIENCING LONGER THAN NORMAL LEAD TIMES ON SOME MATERIALS

PROJECT DURATION: 3 ON-SITE WORKING DAYS TO COMPLETE THIS PROJECT

ADD OPTION 1: Upgrade to 100% STANDARD Color* wear layer (no black)... ADD \$ 2,600.00
ADD OPTION 2: Upgrade to Aliphatic (UV-stable, non-yellowing) Resin.. ADD \$ 2,850.00

EXCLUDES: Project Labor Agreements or similar; Union Labor Requirements or one-time agreements; TEMPORARY CONSTRUCTION FENCING; Post-installation testing/inspections; Third party insurance credits (OCIP, etc.); etc..

See final page of proposal for full terms & exclusions.

United States Dollar

Line	Part	Description	Order Qty	Unit Price	Ext Price
1	SYS-001	2.5 System, SpectraPour	1.00 EA	\$26,588.00	\$26,588.00

Line	Part	Description	Order Qty	Unit Price	Ext Price
2	SYS-013	System, Tear Out	1.00 EA	\$8,328.00	\$8,328.00

Phone: (800)875-5788

Fax: (951)734-3630

Quote Number: 68553

QUOTE

Line	Part	Description	Order Qty	Unit Price	Ext Price
3	SYS-012	Payment & Performance Bonds	1.00 EA	\$524.00	\$524.00

Subtotal \$35,440.00

Total Charges \$0.00

Total \$35,440.00

Phone: (800)875-5788

Fax: (951)734-3630

Quote Number: 68553

QUOTE

PROPOSAL ACCEPTANCE

ACCEPTANCE: By signing below, I agree to the above proposal as well as the terms and conditions attached to this agreement. I am duly authorized by _____ to approve and accept this proposal as stated.

SIGNATURE: _____ **DATE:** _____

PRINTED NAME: _____ **TITLE:** _____

COMPANY NAME: _____ **BILLING CONTACT:** _____

ADDRESS: _____

PHONE: _____ **FAX:** _____ **EMAIL:** _____

Issue all Purchase Orders, Contracts, and payments to **SPECTRATURF**. Send ALL completed forms back to your SpectraTurf Sales Representative: **Alex Stout**

Thank you for considering SpectraTurf on this project.

TERMS AND CONDITIONS

Quote Number: 68553

QUOTE

See product specifications for detailed product and installation information. Product specifications are available from your Sales Representative. Material samples will be provided upon request.

1. Quote is based on the information provided here within and is subject to change based on final installation unless otherwise indicated in writing. Any changes or additions to this proposal will affect pricing.
2. The price quoted applies to any quantity equal or less to that quoted or less than the thickness noted on page 1. If the area to be surfaced is larger or requires thicker material, we will require a change order for the additional square footage or thickness. We do not proceed without a signed change order.
3. All thicknesses noted on Page 1 are to be installed at a uniform thickness throughout the entire playground area, unless otherwise noted.
4. Contractor/Owner is to provide a minimum 3 week notice for the commencement of the safety surfacing installation.
5. In the event that a change in thickness, square footage, color or color percentage is requested, a revised proposal and/or purchase order will be required before installation can begin.
6. Changes to the proposed scope not agreed to here within or separately in writing may result in additional charges in the form of a change order. Work cannot commence until the Change Order is fully executed.
7. Installation crew chief will act as out on-site representative, but is not able to bind the company to any agreements, including verbal. All decisions are to be made by authorized office personnel only.
8. Project completion time must be extended, regardless of the extension allowed by owner, due to any delays caused by unacceptable weather conditions and/or temperatures, or delays by Owner, Contractor, or any other sub-contractors not under the direct control of SpectraTurf.
9. ANY additional site work not included here within, including sub-base, is the responsibility of the owner.
10. We provide a brief visual inspection of the of the sub-base. There is no testing we can do to ensure the base was done correctly. Proceeding with installation of surfacing does not constitute acceptance of the sub-base.
11. Job site access must be at a maximum of 25' for trucks and mixer, with no stairs. Irrigation, sprinkler, and/or water systems must be shut off 24 hours before installation and remain off for 48 hours after installation is completed.
12. Additional charges for downtime/stand-by may be assessed in the event that installation is delayed due to site not being ready as scheduled or if the installation is interrupted for reasons other than those related to weather or general public emergencies.
13. Security during installation through turnover of project to owner, is the responsibility of the Owner/General Contractor
14. Any excess material at the job site upon completion is the property of SpectraTurf.
15. Installations scheduled after 90 days of proposal acceptance may be subject to price adjustments.
16. Scheduling and crew deployment is subject to weather conditions.
17. Warranties will NOT be issued until payment is received.
18. Terms of Payment are COD, unless otherwise negotiated.

INSTALLATION EXCLUSIONS, unless otherwise noted in Project Notes on page 1.

- | | | |
|---|---|--|
| Permit/Licensing | Prevailing / Davis Bacon Wages | Demolition |
| Builders Risk Insurance | Union Fees (PLA/PSA Contracts) | Play Area Drainage |
| Excavation and Site Work Preparation | Design /Engineering | Waste/Dumpsters |
| Third Party Insurance (OCIP, etc.) | Post-installation Fall Height/Attenuation Testing | Rooftop Installations |
| Third Party Playground Inspection | Temp Fencing/Security | Extended Warranty |
| Fees for TEXTURA or similar | HOA Additionally Insured | Payment & Performance Bonds
(Add 1.5%, if required) |
| Hoisting & Lowering of material & equipment to above ground level locations | | |

INITIALS