Bid Opening Summary

| | Contract Title: | 2018 Pave | ment Repair | Project | | | | F | Project No.: | PAV-018 | | | |
|--|--|---|-----------------------|--------------------|-----------------------------|----------------------------|---------------------|-------------------|------------------------|-------------------------|-----------------------|--------------|----------------------------------|
| | Date of Opening: Sept. 18, 2017 Bids opened and recorded by: CH Bids read by: CACOL ++ | Time: 3:00 p.m | | | | | | E | Engineer's Est: | \$420,000 | | | |
| | Confirm bid closed: time of beginning | of bid reading, | per cell phone: | 3:03 | pM | | | | | | | | |
| | | | | Proposal Checklist | | | | | | | | | |
| Opening Orrder | Contractor/Bidder | Addendum Acknowledge (<u>0</u> Addendum) | Bid Sched. (Pg 11) | Signed | List of Subs. (Pg 12) | Noncol. Dec. (Pg 13) | Bid Bond (Pg 14) | Bidder's Ques. | Bidder's Experience | Comments / Sub total | Total base bid, \$ | Bid Order | Memo: total of Add/Ded. Alts. |
| 1 | Ghilothi Bros., Inc | | | / | V | V | V | / | V | | 404,220 | - 2 | |
| 2 | Ghilothi Bros., Inc. Maggiora & Ghilot Paving Construction | i V | ~ | / | / | V | ~ | | | | 454,701- | 3 | |
| 3 | Paving Construction | V | V | V | ~ | V | / | V | V | | 389,213 ^{.3} | 7 | |
| 4 | | | | | | | | | | | | | |
| 5 | | | | | | | | | | | | | |
| 6 | | | | | | | | | | | | | |
| 7 | | | | | | | | | | | | | |
| 8 | | | | | | | | | | | | | |
| 9 | | | | | | | | | | | | | |
| | (continue on page 2 if additional bidd | | | | | | | | | | | | |
| Apparent Lov | w bidder : PAVING CONSTR | UCTION | | | | | | | | | | | |
| Votes: | a. Proposals subject to review for co | mpliance, respo | nsiveness and re | sponsibility | of bidder | | | | | | | | |
| | b. Determination of low bidder subject | | | | | structions | | | | | | | |
| A A ASSAULTED TO THE STATE OF T | c, Admin. Staff, Plan rooms, plan holde | | | | | | | | | | | | |